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NOTE: This mediumscope specification covers
requirements for basic description and special

administration instructions of the selected project.
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PART 1 GENERAL

1.1 SUMMARY
[The work to be performed under this project is located at Cape Canaveral
Air Force Station. Cape Canaveral Air Force Station is located at the end
of State Road 401, north of Port Canaveral.]
[The work to be performed under this project is located at Patrick Air
Force Base. Patrick Air Force Base is located approximately three miles
south of Cocoa Beach on State Road AlA.]

1.2 PROJECT DESCRIPTION

1.2.1 Civil/Site
[ 1

1.2.2 Structural
[ 1

1.2.3 Architectural
[ 1]

1.2.4 Mechanical
[ 1

1.2.5 Electrical
[ 1

1.2.6 Special Construction
[ 1]

1.3 REFERENCES
The publications listed below form a part of this section to the extent

referenced:
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ASME INTERNATIONAL (ASME)

ASME BPVC Section IX (2001) Boiler And Pressure Vessels Code -
Welding And Brazing Qualifications

AMERICAN WELDING SOCIETY (AWS)

AWS B2.1 (2000) Specification for Welding Procedure
and Performance Qualification

AWS D1.1/D1.1M (2002) Structural Welding Code - Steel
U.S. ARMY CORPS OF ENGINEERS (USACE)

COE EM 385-1-1 (1996) Safety and Health Requirements
Manual

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

29 CFR 1910 (2002) Occupational Safety and Health
Standards for General Industry

29 CFR 1926 (2002) Occupational Safety and Health
Standards for Construction Industry

UNITED STATES AIR FORCE (USAF) - 45TH SPACE WING (SWI)
45 SWI 31-101 (1998) CCAFS Physical Security Program
AFI 33-118 (2002) Radio Frequency (RF) Spectrum
Management

1.4 SUBMITTALS

The following shall be submitted in accordance with Section 01330
SUBMITTALS, in sufficient detail to show full compliance with the
specification:

SD-01 Preconstruction Submittals

Submit the following items to the Contracting Officer (throughout
this document, the term "Contracting Officer" shall mean
"Contracting Officer or his Representative:"
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NOTE: SELECT ITEMS BELOW TO BE SUBMITTED FOR REVIEW.
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Utility Outage Requests
Connection Requests

Borrow Requests

Excavation Requests

Welding Requests

Brush/Tree Clearing Requests

1.5 CONTRACT DRAWINGS

The following drawings accompany this specification and are a part thereof.

SECTION 01110 Page 5



ATIRFORCE

SHEET DRAWING
NUMBER NUMBER TITLE
1 G-1 VICINITY MAP, LOCATION PLAN AND DRAWING INDEX

Contract drawings, maps, and specifications will be furnished to the
Contractor either hard copy or electronic at the Government's discretion.
Reference publications will not be furnished.

Contractor shall immediately check furnished drawings and notify the
Government of any discrepancies.

The drawings indicate the general location and arrangement of existing
conditions. It is strongly recommended that the Contractor visit the site
to determine the complexity of the work and the existing conditions
affecting the work. Field measurements may be necessary to determine the
size and quantity of materials. Conditions which are obvious/visible or
which should be reasonably anticipated by the Contractor on inspection will
not be considered under the Differing Site Conditions clause of this
contract.

.5.1 Layout of Work and Elevations

Dimensions and elevations indicated in the layout of work shall be verified
by the Contractor. Discrepancies between the drawings, specifications
and/or existing conditions shall be referred to the Contracting Officer in
writing, for review, before the affected work is performed. Failure to
make notification shall place the responsibility upon the Contractor to
carry out the work in a satisfactory and workmanlike manner.

.6 WORK SCHEDULING

Work Schedules for all on-site activities must be reviewed and approved by
the Contracting Officer prior to start of the project; and all activities
coordinated and statused with the Contracting Officer once work has begun.
Due to the critical nature of the work location, all work pertaining to
this contract shall be completed [without disrupting] [with minimal
disruption to] the operation of [ 1.

Contractor shall allow for non-access days (see paragraph entitled "Time
Limitations" at the end of Part 3 of this section) where construction
activity is prohibited due to hazardous operations or launch activity.
When possible, the Government will provide 24 hour notification each time
the restrictions are invoked.

.6.1 Requirements

Working hours will normally range between the hours of 7:00 AM and 4:00 PM
(0700-1600) excluding Saturdays, Sundays and Federal Holidays. If work
must be done during periods other than above, additional Government
inspection and Range Support personnel may be required. Notification must
be given to the Contracting Officer three working days in advance of
intention to work during other periods to allow assignment of additional
ingpection forces when the Contracting Officer determines that they are
reasonably available. If such support is reasonably available, the
Contracting Officer may authorize work to be performed during periods other
than normal duty hours/days. If inspections are required to perform in
excess of their normal duty hours/days solely for the Contractor, the cost
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of the inspection at overtime rates will be charged to the Contractor and
will be deducted from the final payment of the contract amount. Work
beyond normal hours/days will be required for major utility outages.

No construction work shall take place over the Christmas/New Year holiday
period. This period will start one full work day before the Federal
Christmas holiday and end the first work day after the Federal New Year
Holiday. The Contractor may request to work during this time at the
discretion of the Contracting Officer.

1.7 OCCUPANCY OF PREMISES/ACCESS REQUIREMENTS

Building(s) [will] [will not] be occupied during performance of work under
this Contract. If occupied, occupancy notifications will be posted in a
prominent location in the work area.

Before work is started, the Contractor shall submit a plan to the
Contracting Officer or Representative for approval. The plan shall include
a sequence of procedures, means of access, space plan for storage of
materials and equipment, and use of approaches, corridors, and stairways.

1.7.1 Facility Contents
1.7.1.1 Responsibilities

The schedule of work shall be closely coordinated with the Contracting
Officer. TUnless otherwise stated, remove all furniture, equipment,
curtains, drapes, pictures, blackboards, etc., as required to perform the
work. Any movable or fixed furniture, equipment, carpet, etc., remaining
in the work area shall be covered and protected from damage. All relocated
items shall also be protected from damage throughout the construction
period. After completion of work and prior to final acceptance, replace
removed items in their original location.

[The entire area will not be available to the Contractor at one time. The
following phases of work and procedures are required:
.
b. I .11

[Demolition of [mechanical, electrical, etc.] system shall not be started
until replacement equipment is on site.]

1.7.1.2 Maintain Clean Work Areas
All work areas shall be kept clean at all times. Contractor shall prevent
introduction of dirt or dust into areas adjacent to the work areas. All
materials, tools and equipment shall be thoroughly cleaned prior to being
brought into the work areas or adjacent areas.

1.7.1.3 Damage To Existing Equipment
Any damage to existing materials, equipment or systems occurring from
Contractor activities or neglect, shall, at the sole discretion of the
Contracting Officer, be repaired or replaced by the Contractor at no cost

to the Federal Government.

1.7.1.4 New Material and Construction Equipment
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Only material and construction equipment designated for performance of
contract work may be stored at the construction site or located in
Government-controlled warehouses or shop facilities.

.7.2 Construction Area Access And Control
.7.2.1 Access and Control Requirements

Exclusive use or control of any area will not be allowed as the Government
and Range Contractors must have access to all areas at all times. All work
must be scheduled around operational constraints.

.7.3 Vehicle Parking
.7.3.1 Requirements

Job and support vehicles for workers will be parked in designated parking
areas within reasonable access to the worksite. All vehicle operators must
comply with all traffic laws including mandatory seat belt usage, speed
limits and hauling restrictions. Contractor shall be responsible for
repairing or replacing any facility/grounds damaged areas.

.8 STORAGE, TRANSPORTATION AND PROTECTION
.8.1 Storage

Contractor shall be assigned a storage area upon written request to the
Contracting Officer. Contractor's request shall indicate dimensions of
trailer, size of storage area, and utilities required. Space at one of the
base central storage areas will be assigned to the Contractor by the
Contracting Officer. All trailers shall be in good and safe condition.
Storage space may not be co-located with construction site, at the
Contracting Officer's discretion.

The Contractor is responsible for contacting the local phone company, Bell
South, to request a telephone number and line for their office trailer.

Office trailers and long term (longer than one year) storage trailers shall
be painted to match the base standard color "Conch Shell", as noted in the
base Facilities Excellence guide. Trailers located on site for short term
storage, 10 working days or less, will not need to meet this requirement.
In addition, all office trailers and long term storage trailers shall be
skirted along the entire perimeter with a wood lattice material. This
skirting shall be painted to match the same trailer color as described
above. Contractor shall be responsible for the storage and protection of
all his materials and equipment, whether incorporated into the job or not.
The Contractor shall also be responsible for enclosing the assigned storage
area with a minimum 6' high privacy fence. The fence shall be black vinyl
coated galvanized fencing, with a black nylon screen covering as approved
by the Contracting Officer. The fence shall be in good repair and
continuously maintained throughout the construction. The intent is to
conceal construction materials, equipment and debris from adjacent occupied
areas during the life of the contract. Upon completion of the contract,
the Contractor shall be responsible for removing the fence and restoring
the site to its original condition.

.8.2 Protection

Store and protect products in accordance with manufacturer's instructions.

SECTION 01110 Page 8



1

ATIRFORCE

Store products with seals, labels intact and legible. Store sensitive
products in weather tight, climate controlled, enclosures in an environment
favorable to the product. Products acceptable for exterior storage shall
be on sloped supports above ground.

.8.3 Transportation

Transport and handle products in accordance with manufacturer's
instructions. Promptly inspect shipments to insure the products comply
with requirements, quantities are correct, and products are undamaged.
Protect products subject to deterioration with impervious sheet covering.
Provide ventilation to prevent condensation and degradation of products.
Store loose granular materials on solid flat surfaces in a well drained
area. Prevent mixing with foreign materials.

.8.4 Hazardous Materials

Hazardous Materials & petroleum product containers shall be stored on an
impervious surface with containment. Incompatible materials shall be
segregated and have separate containment systems. Additional HAZMAT
requirements are provided in Section 01355 ENVIRONMENTAL PROTECTION.

.8.5 Site Protection Plan

Structures, utilities, sidewalks, pavements, and other facilities
immediately adjacent to excavations shall be protected against damage. The
Contractor shall Compliance with COE EM 385-1-1 is required to protect
areas adjacent to the construction site.

.9 PROTECTION OF WORK

Prior to performing any excavation work or any surface penetrations 6
inches or deeper (such as driving stakes more than 6 inches in the ground)
on any ground surface, the Contractor shall obtain from the Contracting
Office or representative, assistance for locating current subsurface
utilities for the particular area to be worked on. Contractor shall stake
out subsurface high voltage cables, communication cables, and pipe lines
indicated within the scope of the work contemplated. After exposure, the
Contractor shall obtain agreement from the Contracting Officer on how much
closer to cable or pipe the excavations can be permitted.

Contractor shall notify the Contracting Officer, 14 days prior to the start
of excavation work or surface penetration, to enable the Contracting
Officer to review measures being taken to prevent hazard to employees and
possible damage to subsurface utilities, and allow Join Base Operations
Support Contractor (JBOSC) time to respond to scanning requests. Where
emergency conditions preclude the 14 days advance notification, the
Contractor shall immediately inform the Contracting Officer of his
intention to initiate work prior to actual start of activity.

After obtaining immediate clearance from Cape Support for verifying any
Test Control Periods (TCP's) and the Contracting Officer, the Contractor
shall proceed with excavating work, or other surface penetration work.
Contractor shall temporarily halt any machine excavation work or other
surface penetration when approaching within 10 feet of the existing utility
line until the Contractor has exposed the utility line by hand excavation
to fix its location.

.10 GOVERNMENT -FURNISHED MATERIALS
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Government will furnish to the Contractor the following property to be
incorporated or installed in the work, or used in its performance. Such
property will be furnished as Freight On Board (F.0.B.) at [ 1.
Maintain and protect Government furnished property once it is on the
construction site.

SALVAGE
RECEIVING
ITEM DESCRIPTION QUANTITY AVAILABLE POINT

Quantities indicated for the above-listed items marked with an asterisk are
estimates. It is the intention of the Government to furnish all gquantities
of the asterisk items required to complete the work as specified.

Quantities stated for the above items not marked with an asterisk are all
that will be furnished by the Government. Contractor shall furnish any
additional quantities required.

.11 ON-SITE PERMITS
.11.1 Utility Outage Requests And Connection Requests
Work shall be scheduled to hold outages to a minimum.

Utility outages and Connection Requests required during the execution of
work that affect existing systems shall be arranged at the convenience of
the Government which may require scheduling outside of the regular working
hours or on weekends, at no additional cost to the Government.

Each Utility Outage and Connection Requests shall state the system
involved, area involved, approximate duration of outage, and the nature of
work involved.

.11.1.1 Requirements

A written request for a utilities outage (electricity, communication,
water, compressed air, gas, steam, ailr conditioning, etc.) must be
submitted to the Contracting Officer at least 14 calendar days in advance
of the desired outage. Approval is required prior to scheduling any
outage. All limitations noted on the approved outage authorization shall
be carefully observed. Final verbal coordination shall be made 4 hours
prior to the outage by calling the Contracting Officer or his
representative. A utilities outage without prior approval and coordination
is prohibited.

Since many systems are critical to facility operations, the number and
duration of utility outages shall be [kept to an absolute minimum] [limited
to a four (4) hour maximum at any one time, unless otherwise approved by
the Contracting Officer due to unusual circumstances.] All work effort
shall be coordinated and sufficient manpower, materials, and egquipment
shall be provided to complete the work within the authorized outage window.

Existing utility services may be interrupted only when approved by the
Contracting Officer. The interruption shall be scheduled at a time of
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minimum demand on the utility, convenient to the Government. Outages on
weekends, holidays, or evenings shall be performed at no additional cost to
the Government.

The Contractor shall make all necessary arrangements to schedule and
provide connections to existing utilities and to cause minimum interruption
to system operation. All temporary utility hook-ups and disconnects shall
be made by the Contractor.

If the Contractor fails to comply with a scheduled outage, the cost to
reschedule the outage will be deducted from the final contract payment.

.11.2 Construction Permit

All construction work requires a construction Permit, AF 103. This permit
is processed by the Government and provided to the Contractor. It is
required prior to the start of any construction at the project site.

.11.3 Borrow, Excavation, And Welding Permits

Borrow Requests, Excavation Requests, Brush/Tree Clearing Requests, and
Welding Requests shall be submitted to the Contracting Officer. Permits
will be obtained by the Contracting Officer or representative, within 14
calendar days, for distribution to the Contractor.

Permits shall be posted at a conspicuous location in the construction area.
Burning of trash or rubbish is not permitted on any USAF facility.

.12 SALVAGE AND DISPOSAL OF MATERIAL AND EQUIPMENT

1201 Removal

Remove and/or relocate only those materials or items of equipment
specifically indicated in the drawings and specifications. Removal
operations shall be performed in such a manner that adjacent areas,
installed equipment, or existing utilities are not damaged. Repair all
openings that occur due to removal or demolition operations to match
adjacent, existing surfaces. Any damage incurred during removal operations
shall be repaired at no additional cost to the Government.

.12.2 Housekeeping

Sufficient personnel and equipment shall be provided to ensure compliance
with all housekeeping requirements. Work will not be allowed in those
areas that do not comply with the requirements of Section 14.C of COE EM
385-1-1. Job sites are to be kept clean on an ongoing, daily basis. All
areas are to be thoroughly cleaned prior to leaving the jobsite at
completion of project work.

.12.3 Salvage Of Material And Equipment

All salvageable materials or items to be removed shall remain the property
of the Federal Government. Salvageable items are listed below in the
paragraph entitled, "Salvage Items". Salvageable items shall be
transported to and deposited at the Defense Reutilization and Marketing
Office (DRMO) at Cape Canaveral Air Force Station.

Salvageable material must be segregated and separated into categories
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before transport. All salvageable items delivered to DRMO shall be
accompanied by a properly prepared DD Form 1348. This form will be
furnished by the Contracting Officer. A signed copy by DRMO reflecting the
turn in materials shall be furnished to the Contracting Officer.

Contractor shall maintain property control records for material or
equipment designated as salvage. Contractor's system of property control
may be used if approved by the Contracting Officer. Contractor shall be
responsible for storage and protection of salvaged materials and equipment
until disposition by the Contracting Officer.

Material to be salvaged and reinstalled by the Contractor shall be
protected during removal and stored to prevent damage.

For reference purposes salvageable is defined as: items, material,
equipment which can be refitted, reworked, and restored and put to use or
sold. The Contracting Officer shall have sole discretion as to determining
whether any particular item is salvageable.

1.12.3.1 Salvage Items

The following equipment and materials shall be salvaged for the Government:

Any additional items shall be inspected by the Contracting Officer to
determine whether salvageable or debris (scrap). Scrap shall be delivered
to the DRMO facility within Cape Canaveral Air Force Station. Scrap
delivery shall also be accompanied by a properly prepared DD Form 1348.

1.12.4 Waste Disposal

Non-salvageable material and debris shall be removed from work areas and
disposed of daily. The Contractor may use Cape Canaveral Air Force Station
(CCAFS) landfill for disposal of CCAFS and PAFB C&D in accordance with
Florida Department of Environmental Protection (FDEP) permits.

Asbestos waste shall be disposed of at the CCAFS asbestos mono-fill unless
otherwise directed by the Contracting Officer.

Refer to Section 01355 ENVIRONMENTAL PROTECTION for further waste disposal
and record keeping requirements.

1.12.5 Cleanup

All waste materials, except indicated salvaged items, generated by the
construction shall be hauled off U. S. Government property at the end of
each work day and deposited at a disposal site selected by the Contractor.
Disposal shall be in accordance with federal, state, county, and city
ordinances and at the expense of the Contractor.

Upon completion of the construction, the Contractor shall leave the work
premigses in a clean, neat and workmanlike condition, satisfactory to the

Contracting Officer

1.12.6 Salvage And Disposal Record Keeping
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The Contractor shall maintain a disposal log of all materials removed from
the job site. This inventory shall include waste materials disposed in
landfills and materials sold for salvage and recycled. The disposal log
form is available from the Contracting Officer. At a minimum the
Contractor shall identify the type of materials, material weight,
disposition (landfill or recycle), receiving facility (name, address and
phone number) and net disposal costs or rebates including container costs,
hauling and tipping fees as applicable. The Contractor shall submit two
copies of the disposal log and all dump tickets and receipts associated
with disposal to the Contracting Officer at the completion of the project.

Upon completion of the construction, the Contractor shall leave the work
premigses in a clean, neat and workmanlike condition, satisfactory to the
Contracting Officer.

1.13 RADIO FREQUENCY MANAGEMENT PROCEDURES

The following procedures shall be followed in obtaining radio frequency
authorization:

The policy and procedures contained in AFI 33-118 shall be followed to
obtain frequency allocation approval of electronic devices and USAF
Radio Frequency Assignment.

1.14 COMMUNICATION SECURITY

Government telecommunications networks are continually subject to
interception by hostile/unfriendly intelligent organizations. Therefore,
the DOD has authorized the military departments to conduct COMSEC
monitoring and recording of telephone calls from, or terminating, DOD
organizations. The Contractor shall assume the responsibility for ensuring
frequent dissemination of this information to all employees dealing with
official DOD information.

PART 2 PRODUCTS
Not Used

PART 3 EXECUTION

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdddddhdhhhhhhk

NOTE: THE FOLLOWING ACCESS REQUIREMENTS ARE TO BE

USED FOR CCAFS ONLY.
L T T T Y

[3.1 ACCESS REQUIREMENTS
3.1.1 Badge Requirements

Employees working at CCAFS are required to have in their possession a
current Cape Badge. Badges must be displayed above the waist in a visible
location at all times. These badges are described below and may be
obtained at the CCAFS Pass and ID office (Building 1068) after the required
information/identified in the following paragraphs is submitted. Current
picture identification is required. Upon contract completion the
Contractor will be responsible for retrieval of the badges and return to
CCAFS Pass and ID within 10 days of the completion date. All security
paperwork must be returned to the 45 CES/CELL Security Manager.
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When Contractor is mentioned within this document, this includes any and
all Lower Tier Subcontractors.

The Contractor is responsible for satisfying the prerequisites for
unescorted entry. The Contractor is responsible for providing escort
services for their personnel and subcontractors.

These badging requirements are subject to change.
.1.1.1 United States Citizenship

If an employee is not a United States Citizen, 30 days notice must be given
to the 45 CES/CELL Security Manager in order to obtain a CCAFS Badge. A
Foreign Visit Request Form will be sent to 45th Space Wing Joint Plans and
Customer Service, PAFB, for approval. Upon approval, a temporary green
badge (Non US Citizen Badge) will be issued by PASS & ID. A permanent or
temporary resident green card must be presented to PASS & ID to obtain the
CCAFS badge.

Citizenship for all employees requesting a CCAFS entry badge must be
verified by birth certificate, passport, voter registration card, resident
alien card, or certificate of naturalization (Social Security cards and
Driver's licenses will not be accepted as proof of citizenship). A copy of
one of these documents must be faxed to the 45 CES/CELL Security Manager at
853-6255 with the badging request form.

.1.2 General Cape Entry Requirement (White Unescorted Badge)

In accordance with CCAFS badging requirements, the Contractor requesting a
White Badge for unescorted entry to general areas of CCAFS shall have a
local county statewide background investigation. The County Sheriff's
office will provide this investigation (some counties may charge a nominal
fee). This investigation must be on official letterhead and be signed by a
county/state representative. All investigations will be reviewed and a
White Unescorted Badge will be issued at the discretion of the 45 CES/CELL
Security Manager.

The Contractor should contact the 45 CES Badging Authority at 853-0920 to
request the proper forms for unescorted entry authorization.

.1.3 Temporary Cape Entry Requirement (Pink Badge - Escort Required)

For temporary entry onto CCAFS, a temporary Cape Entry Badge and a security
escort are required. The Contractor shall submit a badge request at least
24 hours in advance, which shall include the following information:

a. Full Legal Name(s) (In Alphabetical Order- Last, First MI, as it
appears on Drivers License)

Citizenship (if not USA, see paragraph entitled US Citizenship of
this section)

Social Security Number of the Designated Individual (s)

Contract Number/Project Title

Location of the Work to be Performed

Time of Required Badging (Start Date and Expiration Date)

Name, Address and Phone Number of Prime Contractor

Name, Address and Phone Number of Subcontractor

o

boQ oo Q

The Contractor is responsible for satisfying the prerequisites for
unescorted entry. The Contractor is responsible for providing escort
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services for their personnel and subcontractors.
3.1.4 Construction Site Requirement
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NOTE: Insert the following paragraph only if all
on-site project work is within a non-restricted
area. (That is, when the work site is not within a
restricted area like LC-17, LC-40, etc.)
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[All on-site project work is confined to non-restricted areas. That is, no
restricted area badge shall be necessary to accomplish the on-site work.
However, normal access requirements into CCAFS must still be accomplished.]

Rk ok ok o ok ok ok ok ok ok ok o o ok ok ok ok o o o o ok ok ok ok o o o ok ok ok ok o o o o ok o o o ok o o o o o o o o o o R R R R R R R o R R

NOTE: Delete all non-applicable paragraphs. The
following paragraph is applicable to the following
areas: All Launch Complexes, LC-17, -36,-40, -41,
FSA, NPF AREA, SMAB, SMARF, or the VIB Area (Contact

U.S. Air Force for additions to this list.)
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[The on-site project work is located within a restricted area. The
restricted area requirement must be accomplished in order to access the
construction site.]

Rk ok ok o ok ok ok ok ok ok ok ok o ok ok ok ok o o o o ok ok ok ok o ok o ok ok ok ok ok ok o o ok o o o ok o o o o o o o o o o R R R R R R R R R R R R R

NOTE: Select one of the following restricted area

access requirements.
khkkhkkhkhkhkhkhkhkkhkhkhkhkkhkhkhkhkkkhkkkhkhkhkhkhkhkhkhkkhkhkkhkhkhkkkhkkkhkkhkhkhkkhhhkhhkhhkhkhkkkkkikkkkkk

[The project will require the Contractor to work inside restricted area
Facility No. [ 17. [The project will require the Contractor to work
inside the restricted area perimeter fence of Facility No. [ 1 but
outside the actual facility]. [The project will require the Contractor to
work both inside the restricted area perimeter fence of and inside
restricted area Facility No. [ 11.

3.1.5 Restricted Area Requirements (Black & Yellow Restricted Unescorted
Badge)

Access to construction sites located in restricted areas requires a Black &
Yellow Restricted Area Unescorted Badge. The Contractor is responsible for
satisfying the prerequisites for unescorted entry and/or providing escorted
entry to a restricted area for all their personnel and subcontractor
personnel. Security escort services will not be provided by the
Government. It is the Contractor's responsibility to determine the minimum
number of personnel needed and obtain the required badges with escort
authority in order to meet the contract requirements. Failure to do so
could result in denied access to the construction site, interruption of
performance and negatively impact timely contract completion.

Individuals meeting the 45 SWI 31-101 security requirements will be allowed
to acquire restricted area badges. This document is the 45th Space Wing
Instructions and established USAF restricted areas and defines normal
security operations for operational space launch resources located on CCAFS.

An investigation is required before a badge can be issued for entry into
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CCAFS restricted areas. The Electronic Personnel Security Questionnaire
(EPSQ) can be down loaded from the Internet. You must down load the
"Subject Edition" for the EPSQ from http://www.dss.mil and answer the
following questions on the questionnaire:

1. The second box is checked on the Type of Form (Application for
Public Trust Position (SF 85P))

2. The second box is checked in Type of Investigation (National
Agency Check (NAC or NACLC))

3 A middle name or No Middle Name (NMN) or Unknown must be used

4. Do not leave any breaks in dates (places lived, job listings, etc.)

5. Do not leave any field blank (use N/A or Unknown)

6 Form must be validated with no errors (keep verification sheet)

7 After completion, save the information on a floppy disk (one disk
per person)

8. Do not password protect the disk or if you do, write the password
on the disk
9. Print out the SF 85P, make three copies, sign all four (one copy

for yourself)

10. Fingerprint cards are obtained from Base Security Forces or CCAFS
Pass & ID

11. A copy of your birth certificate must be submitted

12. A copy of your highest level educational diploma must be submitted
(i.e. high school, college, etc.)

The disk (with name, SS# and password), copy of birth certificate,
fingerprint card, verification form and three hard copies of work sheet
(must have original signatures) must be submitted. Call 45 CES/CEL at
853-0920 for detailed instructions.

If an individual has previously had a NASA badge, contact the NASA Security
Officer and have the records transferred to CES (Fax 853-6255), eliminating
the need to fill out the EPSQ SF 85P. Call for specific instructions.

In order for Contractor personnel to enter restricted areas, a Black &
Yellow Restricted Area Access Badge for the Construction area is required.
Those individuals in possession of a White or Pink Badge must remain under
the surveillance of the escorts at all times while working in the
restricted area. Escorts are subject to having their base access
privileges revoked if it is found that they are not in visual contact with
the employees they are escorting. The required responsibilities and duties
of an escort shall be adhered to by all Contractor and subcontractor
personnel. 45 SWI 31-101 and Restricted Area Badge Processing Guide
outline the requirements and procedures in obtaining a restricted area
badge.

Contingent upon the location and nature of the work, a construction site
"Free Zone" may be established by the Commander of the restricted area
site. TIf the area is designated as a construction site "Free Zone", only
normal access requirements to CCAFS will apply.

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdddhhhhhhhk

NOTE: THE FOLLOWING ACCESS REQUIREMENTS ARE TO BE
USED FOR PAFB ONLY.
B R X X R R T L Y

[3.2 CONTRACTOR EMPLOYEE IDENTIFICATION AND BADGING

The place of performance for work is Patrick Air Force Base, Florida. The
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Contractor and his employees shall comply with all the security and law
enforcement requirements imposed by the respective local installation
Commander at all times. The purpose of these procedures is to establish
clear guidance for granting Contractor employee's access to Patrick AFB,
Florida. These procedures are for Patrick AFB, Florida and may be changed
by the Government as needed or as the required level of security changes.

.2.1 Initial Badging

Upon receiving notice to proceed, the prime Contractor shall request
badging authority following the procedures outlined below. Upon receiving
badging authority, the prime Contractor shall submit the names and
pertinent information of employees and subcontractor personnel requiring
Contractor badges to 45 Security Forces Pass & ID section using a wvalid
Pass & Registration Request form provided by the Government. Only
employees of the prime Contractor with badging authority may sign the
request form. The prime Contractor shall be responsible for verifying and
documenting the eligibility of all employees and subcontractors requesting
badges. The prime Contractor shall be responsible for escorting new
employees to the Pass and ID Office to receive their badge -- see "Escort
Procedures" below. The form to be used to authorize Contractor badges can
be acquired from the Contracting Officer. Badges will be issued only for
the amount of time required for the employee's work on site. One year is
the maximum validity for any badge. Current vehicle registration must be
presented at 45 Security Forces Pass & ID before a badge will be issued.

.2.1.1 Foreign Nation Access

Badging Contractor foreign nationals onto 45 SW operating locations
requires 45 SW/XP coordination. The additional foreign visit request (FVR)
information is required 30 days in advance of any visit. Contact the 45
SW/XP office at 494-4054 to request an FVR form and instructions. Note:
Naturalized citizens and valid Immigration and Naturalization Service (INS)
approved personnel (green card holders) do not require the FVR form.

.2.2 Contractor Badging Authority

The prime Contractor may request badging authority for up to 3 employees
for each contract. The Contractor shall submit, on corporate stationary, a
list of employees that are authorized to sign requests for badges
(signature authorities) to the Contracting Officer. All employees
submitted for badging authority shall be directly employed by the prime
Contractor. The list shall include the full name, SSN, national origin,
date of birth, sex, telephone number and escort expiration date for each
employee submitted as well as the contract number and contract expiration
date. Each name submitted will be subjected to a criminal background
investigation. The Government will provide DD Form 577, Signature Cards to
the Contractor. The Contractor shall submit a completed, unsigned DD Form
577 for each employee with the badging authority request letter to the
Contracting Officer for coordination. Upon completing the background
checks, 45 SFS Pass and ID will notify the Contractor to have the employees

come to the Pass and ID building to sign their signature cards. The
Contractor shall allow a minimum of 7 working days to complete the
background checks. Contractor badging authority will expire on the

submitted badging authority expiration date or contract expiration date,
whichever comes first. In the case of a contract extension, the prime
Contractor will be required to resubmit for badging authority. The
Contractor must keep badging authority current, and must notify the
Contracting Officer immediately if badging authority changes, or if a
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person with badging authority leaves the company.
.2.3 Contractor Escort Authority

The Contractor may request authority to escort new employees on the base to
get their badges or to escort temporary workers such as day laborers, a
crane operator, compaction testing, etc that will only be employed for a
week or less. Employees that will be working on base for more than a week
will be required to obtain Contractor badges. Escorted employees must be
kept to a minimum. The Contractor must coordinate access by escorted
employees, and their vehicles, in advance. No vehicles may be left
unattended at either gate. The Contractor shall provide a list of those
personnel to be granted escort authority, through the Contracting Officer,
to the Security Forces. Escorted employees must provide a valid photo ID,
and must have a valid driver's license if operating a motor vehicle.

The Contractor may request escort authority for up to 4 employees for each
contract. A special escort badge will be issued to these individuals.
Additional escorts may be considered on a case by case basis. The
Contractor shall provide the names of employees requesting escort authority
to the Security Forces through the Contracting Officer. All employees
submitted for escort authority shall be directly employed by the prime
contract. The list shall include the full name, SSN, national origin, date
of birth, sex, telephone number and escort expiration date for each
employee submitted as well as the contract number and contract expiration
date. Each name submitted will be subjected to a criminal background
investigation. Contractor escort authority will expire on the submitted
escort expiration date or contract expiration date, which ever comes first.

In the case of a contract extension, the prime Contractor will be required
to resubmit for badging authority. Escorts are responsible for the
employees they are escorting and must be in visual contact AT ALL TIMES
when they are on the base. Escorts are subject to having their base access
privileges revoked if it is found that they are not in visual contact with
the employees they are escorting.

.2.4 Employee Verification and Documentation

The prime Contractor is responsible for verifying employee eligibility to
work on Patrick AFB IAW the Immigration Reform and Control Act of 1986.

The prime Contractor shall ensure all employees, and subcontractor
employees, hired after 6 November 1986 have a Department of Justice
Immigration and Naturalization Service Form I-9 on file. The prime
Contractor shall maintain a file with a list of employees with badges, and
a Form I-9 for each employee verifying eligibility. This information shall
be available for inspection upon request from the Contracting Officer or

their representative, or the Patrick AFB Security Office. For more
detailed information, refer to the INS Handbook for Employers, (Form
M-274). You may obtain the handbook at your local INS Office or

electronically at www.ins.gov.
.2.5 Badge Control and Accountability

The prime Contractor shall be accountable for all badges issued during the
performance of this contract. Upon completion or termination of the
contract or expiration of the identification badges/passes, the prime
Contractor shall ensure that all base identification badges/passes issued
to employees and all subcontractor employees are returned to the issuing
office. All badges must be returned to 45 Security Forces Pass & ID before
a new badge will be issued.
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Prior to submitting an invoice for final payment, the prime Contractor
shall obtain a clearance certification from the issuing office which states
all base identification badges/passes have been turned in, accounted for,
or transferred to a follow-on contract. This certification shall be
submitted to the Contracting Officer prior to submission of the final
invoice for payment.

.2.5.1 Safeguarding Badges

Contractor badges issued by Pass and ID remain the property of the
Government and must be protected at all times. Badges must not be left
unattended in vehicles on or off base. Misuse or tampering of badges is a
criminal offense. Violators will lose their base access privilege and may
be subject to prosecution.

.2.5.2 Reporting Lost Badges

Lost badges must be reported within 24 hours. The Contractor shall submit
a letter to the Security Forces, through the Contracting Officer,
explaining the details of the circumstances. As a minimum include the name
and SSN of the individual and when and where the badge was lost. This
letter must be on file at the Security Forces Pass and ID before a new
badge will be issued. Upon completion or termination of the contract or
upon expiration or termination of any employee, the prime Contractor shall
ensure that all base identification badges/passes issued to employees and
subcontractor employees are returned to the issuing office.

.2.5.3 Returned Badges

Prior to submitting an invoice for final payment, the prime Contractor
shall obtain a clearance certification from the issuing office which states
all base identification badges/passes have been turned in, accounted for,
or transferred to a follow-on contract. This certification shall be
submitted to the Contracting Officer prior to submission of the final
invoice for payment.

.2.6 Deliveries
.2.6.1 Non-Hazardous Deliveries

All deliveries of construction material and equipment to job sites
(including cement trucks) shall use the Patrick AFB South Gate for access.
To the maximum extent possible, deliveries shall be scheduled between 1000
and 1500 hours to avoid the peak traffic volume times. The driver of each
delivery vehicle and their passengers must have the following:

A valid photo ID; and

A valid bill of laden; and

A known delivery point on Patrick AFB; and

An on-base or local phone number and POC to vouch for delivery.

Q009w

Only deliveries that can be verified will be allowed to proceed. Special
deliveries, deliveries after normal business hours, or deliveries that
cannot negotiate through the barricades must be coordinated in advance.

All delivery vehicles shall be inspected by Security Forces personnel prior
to being allowed to proceed onto the installation.

SECTION 01110 Page 19



ATIRFORCE

3.2.6.2 Hazardous Deliveries

Deliveries of fuel, large volume of chemicals, or other hazardous materials
shall comply with this section. All deliveries shall use the Patrick AFB
South Gate for access. Suggest deliveries be scheduled between 1000 and
1500 hours to avoid the peak traffic volume times. All delivery vehicles
must have the information required for non-hazardous deliveries (valid
photo ID, wvalid bill of laden, known delivery point, and phone number and
POC to vouch for delivery). Only deliveries that can be verified will be
allowed to proceed. In addition, hazardous deliveries must be scheduled a
minimum of 48 hours in advance for escort by Security Forces to and from
job site. Contractors shall contact the Security Forces at 494-2000 to
arrange for hazardous delivery escorts. Deliveries that have not arranged
in advance for Security Forces escorts will be turned away and must be
re-scheduled.

3.2.7 Responsibilities

The Government reserves the right to revoke badging authority, escort
authority and/or base access privileges for any person, at any time and for
any reason. The Contractor understands that the Government has made every
attempt to identify potential delays associated with background checks and
badging requirements and that such delays have been considered in the
construction schedule. Delays resulting from the Contractor's failure to
follow the badging guidelines above shall not be considered grounds for
contract extension or compensation.]

3.3 EXCAVATION

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhddddhddhhhhhhk

NOTE: THE FOLLOWING PARAGRAPH ENTITLED
"REQUIREMENTS" IS TO BE USED FOR CCAFS ONLY.
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[3.3.1 Requirements

All excavation work requires an Excavation Permit. See the paragraph of
this paragraph entitled "ON SITE PERMITS" for requirements on acquiring an
excavation permit.

Notify the Contracting Officer at least 72 hours prior to start of
excavation. A copy of the previously requested construction permit (AF
Form 103) shall be posted at the job site.

Excavation shall be accomplished only after the permit is received and then
with extreme caution to prevent damage to the existing buried utilities in
the area. All open trenches must be adequately barricaded. Operational
yellow flashing lights shall be placed a minimum of every 20 feet along
open trenches as warnings during night time hours. All excavation must be
further approved by daily contact with Cape Support (853-5211).

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdddhhhhhhhk

NOTE: THE FOLLOWING PARAGRAPH ENTITLED "WORK
CLEARANCE REQUEST" IS TO BE USED FOR PAFB ONLY.
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[3.3.2 Work Clearance Request

Contractor shall obtain (from technical representative), prepare, and
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properly complete AF FORM 103. The Contractor shall provide coordination
for location of buried structures and utility lines before beginning any

work involving digging/excavation. The Technical representative shall be
the first and the last to coordinate on the AF FORM 103. The Contractor

shall obtain a new permit every 14 calendar days of digging/excavation.

AR R R R R R R R R SRR R R R R R R R R R R R R R R R R R R R R R EREEEEEEEEEEEEEEEE]

NOTE: THE FOLLOWING PARAGRAPHS ARE TO BE USED FOR

CCAFS AND PAFB.
T Ty

13.3.2.1 Location of Buried Structures and Utility Lines

Accurately locate and stake structures and utility lines indicated.

Provide a drawing indicating the full extent of digging/excavation (width,
depth, and length of trench or hole)and attach to the AF FORM 103. If
unidentified underground utilities are encountered during excavation,
notify the Contracting Officer and cease operations until they are properly
identified.

3.3.2.2 Excavation, Trenching, and Backfilling

Open only those trenches for which material is ready to be placed. As soon
as approved by the Technical Representative, trenches shall be backfilled
and tamped as required by the drawings and specifications. As a minimum,
the topsoil shall be replaced and the disturbed area shall be grassed by
seeding, watered and maintained for a minimum of 60 calendar days.

Stockpile excavated materials a minimum of two feet from the edge of the
excavation. Mark or barricade construction work which may present a hazard.

3.3.2.3 Cutting of Roads, Streets, Driveways, and Paved Areas

Repair roads, streets, and paved parking areas which require surface
cutting under this project within 10 calendar days after initial cutting.
The topping shall be a minimum of 2 inches of asphalt (concrete topping on
asphalt areas is not allowed). Mark, barricade, and illuminate
construction work on or near roads or streets which may present a traffic
hazard per OSHA 29 CFR 1910. The Contractor shall provide signaling,
lighting, and barricades in the construction area conforming to the Manual
on Uniform Traffic Control Devices, OSHA 29 CFR 1926.201 and 1926.202.
Closures of Streets, parking lots, and other traffic areas will not be
permitted unless approved by the Contracting Officer after written request
14 calendar days before the scheduled closure.

3.3.3 Restrictions

[All excavation at the work site must be accomplished by hand only.
Excavating machinery is prohibited.]

[Excavation at the work site may be accomplished with machinery only after

underground utilities have been identified and with approval by Contracting

Officer.]

Hand digging is required within ten feet of located underground utilities.
3.3.4 Temporary Shoring, Bracing And Supports

All new excavation and trenching work shall be securely and safely

supported during installation with temporary, but substantial, shoring,
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bracing, hangers and other supports as required by U.S. Army Corps of
Engineers COE EM 385-1-1, Section 25, Excavations. After new work is
completed and completely cured (if required) and all permanent fasteners,
anchors and supports are properly installed, the temporary supports shall
be removed.

.3.5 Barricades

Guardrails, fences or other suitable barricades and warning lights shall be
placed at all open excavations/trenches which are adjacent to paths,
walkways, sidewalks, vehicle parking areas, and other pedestrian or vehicle
thoroughfares.

.4 LAND SURVEYING REQUIREMENTS

Land surveying, to include all projections and datum points, shall be
required for all modifications affecting civil site plans (e.g., utilities,
additions, new construction or storm water modifications). The survey
shall be performed by a licensed surveyor.

4.1 Horizontal Reference Datum

All surveys shall be referenced to Florida State Plane Coordinate System,
East Zone, North American Datum 1983/1990 adjustment based on Second order
Class II horizontal control monument.

4.2 Vertical Reference Datum

All surveys shall be referenced to North American Vertical Datum (NAVD)
1988. The survey shall include a description of the reference benchmarks
from which the NAVD has been determined.

.5 WELDER QUALIFICATION REQUIREMENTS
.5.1 Welding And Brazing

Before assigning any welder/brazer to work in pipe and/or structural
fabrication on this project, names shall be provided to the Contracting
Officer of all welders/solderers together with written certification that
these welders/brazers have passed Qualification Tests as prescribed by AWS
D1.1/D1.1M, AWS B2.1, and/or ASME BPVC Section IX, as applicable. All
piping and/or structural welds shall be performed by persons holding
current certifications. If testing is required, the test and certification
shall be by an independent organization regularly engaged in the testing
and certification of welders. Date of certification for each welder/brazer
shall not be over one year prior to date of contract award.

.6 HOISTING AND LIFTING
.6.1 Lifting Operation Plan

The Contractor shall have a Lifting Operation Plan and procedure that is
fully in accordance with the requirements of COE EM 385-1-1 and OSHA
regulations, and shall include drawings/sketches of lifting slings, lifting
equipment, and tag lines. The plan shall show weights, center of gravity,
and clearances of load over entire lift. Plans shall have details showing
any structural mounting of hoisting equipment on sheaves or structural
steel, and shall show loading calculations on any such structural mounting
showing forces, weights, turning moments, etc. A procedure shall accompany
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the drawings describing all lifting operations. Use spreader bars wherever
necessary to prevent hoisting cables from contacting equipment/material.

.7 QUALITY CONTROL

The Contractor shall use skilled workers, an adequate number of which are
thoroughly trained and have a minimum of 3 years experience in the
necessary crafts and who are completely familiar with the specified
requirements and the methods needed for the proper performance of the work
in each section of these specifications.

.7.1 Licenses

The Contractor or their subcontractors shall be licensed by the State of
Florida or have an equivalent out-of-state license in all areas applicable
to this contract. Refrigerant Technicians shall provide the Contracting
Officer copies of their EPA approved Technician Certificates. Asbestos
Abatement Contractor shall be licensed by the State of Florida.

.8 SUPERINTENDENT

Provide name and qualifications and past experience for review. Designate
a competent superintendent who shall have full authority to act for the
Contractor and who shall be the primary contact with the Government until
acceptance. The Contractor's superintendent shall be at the job site at
all times and shall have full authority to act for the Contractor.

.9 CONSTRUCTION SCHEDULING REQUIREMENTS
.9.1 Contractor Coordination Meetings

The Contractor shall attend weekly project meetings, not to exceed 3 hours,
scheduled by the Government. Subcontractor representatives shall attend as
required.

Discussion shall address the progress schedule, potential factors of delay,
deficiencies, material delivery schedules, submittals, and safety issues.

.9.2 On-Site Construction Sequence

The required work shall be performed in a sequence to minimize the time
when [potable water, air conditioning, panelboards, transformers, power
supply, etc.] are [inoperative or out-of-service.] [Remove a single item
of equipment, install the new replacement item, tie in required utilities,
test, and restore the new item of equipment to fully operational status
before removing subsequent equipment.]

.9.3 Time Limitations

Project work shall be scheduled to meet the following requirement: The
length of time between the issuance of a notice to proceed and the
completion of all project work (performance period) shall not exceed

[ ] calendar days. Allow a maximum of [10, 20, 40, or 60 (depending on
site conditions)] days of no access to the jobsite during the construction
period for interruptions due to government and hazardous operations. The
maximum [ ] days of no access time are included in the performance
period of the contract.

-- End of Section --
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